SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/12/10
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2010
CALL ORDER : 001 CONTRACT ID : 30-063-01.01 COUNTIES SUSSEX
LETTING DATE : 01/12/10 DISTRICT : S2
STATE/FEDERAL AID NO: ESTP-2010(2) CONTRACT TIME : 95 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) ESTP-2010(2)
PAVEMENT & REHABILITATION, SOUTH II-I, 2010
SET-ASIDE
VENDOR RANKING : Contract was awarded on 02/12/10 to vendor DAVID A BRAMBLE INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,371,698.26 119.0454% 100.0000%
1 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 S 1,992,263.50 100.0000% 84.0016%
2 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 S 2,064,444.00 103.6230% 87.0450%
3 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 2,135,648.13 107.1971% 90.0472%
4 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 S 2,166,420.30 108.7417% 91.3447%
5 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 2,369,240.28 118.9220% 99.8964%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e .
SECTION 0001 Category 0001
| | |
0010 208000 3.000 CY | 21.77000 65.31| 100.00000 300.00| 70.24000 210.72
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0020 210000 3.000 CY | 21.54000 64.62| 100.00000 300.00| 89.10000 267.30
FURNISHING BORROW TYPE "C" FOR PIPE, | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0030 211002 120.000 LF | 4.00000 480.00] 1.65000 198.00] 1.54000 184.80
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0040 212001 4.000 CY | 49.88000 199.52] 100.00000 400.00] 50.62000 202.48
UNDERCUT EXCAVATION, PATCHING | | |
0050 302005 124.000 TON | 48.00000 5952.00| 45.00000 5580.00| 35.64000 4419.36
GRADED AGGREGATE BASE COURSE, TYPE B | |
0060 401645 5607.000 TON | 63.00000 353241.00] 61.00000 342027.00] 63.00000 353241.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0070 401665 3.000 TON | 158.50000 475.50] 500.00000 1500.00] 100.00000 300.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0080 401667 200.000 TON | 99.00000 19800.00] 75.00000 15000.00] 80.00000 16000.00
| | |
| | |
| | |

PATCHING
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REPLACING CATCH BASIN FRAMES

LETTING DATE 01/12/10 DISTRICT
SET-ASIDE
I ( 0 ) | ( 1 I ( )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0090 401696 980.000 TON | 30.00000 29400.00| 10.00000 9800.00 | 25.00000 24500.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0100 401711 7440.000 TON | 75.94000 564993.60| 71.00000 528240.00 | 73.00000 543120.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0110 402000 40.000 TON | 117.50000 4700.00 | 100.00000 4000.00 | 90.00000 3600.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0120 406001 3200.000 SYIN | 2.00000 6400.00 | 1.40000 4480.00 | 2.00000 6400.00
HOT-MIX PATCHING | | |
0130 503001 144.000 SY | 176.00000 25344.00| 200.00000 28800.00| 172.93000 24901.92
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0140 503006 288.000 EACH | 18.00000 5184.00 | 21.00000 6048.00 | 16.20000 4665.60
DOWEL BARS | | |
0150 503503 850.000 SYIN | 5.65000 4802.50 | 5.65000 4802.50 | 5.65000 4802.50
PATCHING CONCRETE | | |
0160 701022 223.000 LF | 22.00000 4906.00 | 27.50000 6132.50] 36.14000 8059.22
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0170 705001 1024.000 SF | 5.91000 6051.84| 6.30000 6451.20| 8.79000 9000.96
P.C.C. SIDEWALK, 4" | | |
0180 705002 441.000 SF | 7.59000 3347.19| 7.10000 3131.10] 11.46000 5053.86
P.C.C. SIDEWALK, 6" | | |
0190 705520 1420.000 SF | 35.78000 50807.60| 36.75000 52185.00| 32.80000 46576.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0200 705525 6660.000 SF | 13.16000 87645.60 | 13.60000 90576.00 | 11.82000 78721.20
CURB RAMP, TYPE 1 | | |
0210 705526 11400.000 SF | 13.90000 158460.00| 13.60000 155040.00| 11.73000 133722.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0220 705527 780.000 SF | 14.64000 11419.20] 13.60000 10608.00 | 11.87000 9258.60
CURB RAMP, TYPE 5 | | |
0230 708500 19.000 EACH | 265.00000 5035.00 | 190.00000 3610.00| 136.12000 2586.28
REPLACING CATCH BASIN GRATES | | |
0240 708504 19.000 EACH | 400.00000 7600.00 | 350.00000 6650.00 | 122.26000 2322.94
| | |
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SUPPLY OF 2 1/2" GALVANIZED STEEL

CALL ORDER : 001 CONTRACT ID 30-063-01.01 COUNTIES : SUSSEX
LETTING DATE : 01/12/10 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0250 710001 92.000 EACH | 972.00000 89424.00 | 575.00000 52900.00] 200.00000 18400.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0260 710002 80.000 EACH | 807.00000 64560.00 | 550.00000 44000.00 | 175.00000 14000.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0270 720050 20.000 LF | 21.25000 425.00] 27.00000 540.00| 25.62000 512.40
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0280 720573 800.000 LF | 10.00000 8000.00| 8.40000 6720.00] 8.15000 6520.00
ADJUSTING GUARDRAIL HEIGHT | | |
0290 720585 2.000 EACH | 2500.00000 5000.00] 2800.00000 5600.00] 2664.89000 5329.78
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0300 732508 329.000 TON | 28.15000 9261.35] 10.00000 3290.00] 27.41000 9017.89
TOPSOIL, MODIFIED | | |
0310 734013 3953.000 SY | 2.29000 9052.37] 0.25000 988.25] 0.41000 1620.73
PERMANENT GRASS SEEDING, DRY GROUND | |
0320 735534 3953.000 sSY | 0.55000 2174.15] 0.50000 1976.50] 0.56000 2213.68
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0330 742502 4494.000 HOUR | 32.97000 148167.18| 32.97000 148167.18| 32.97000 148167.18
FLAGGER, SUSSEX COUNTY, STATE | | |
0340 742516 685.000 HOUR | 47.81000 32749.85] 47.81000 32749.85] 47.81000 32749.85
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0350 743003 62.000 EADY | 25.00000 1550.00] 17.50000 1085.00] 19.47000 1207.14
ARROWPANELS, TYPE C | | |
0360 743514 63.000 EADY | 82.96000 5226.48| 80.00000 5040.00] 80.15000 5049.45
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0370 743537 83.000 EADY | 146.00000 12118.00| 75.00000 6225.00] 147.59000 12249.97
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0380 744505 1.000 EACH | 330.00000 330.00| 475.00000 475.00] 450.98000 450.98
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0390 744520 19.000 EACH | 820.00000 15580.00| 800.00000 15200.00| 794.34000 15092.46
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0400 745527 1075.000 LF | 12.68000 13631.00| 10.50000 11287.50| 10.76000 11567.00
| | |
| | |

CONDUIT
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INITIAL EXPENSE

LETTING DATE 01/12/10 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0410 745542 1075.000 LF | 27.13000 29164.75] 21.00000 22575.00| 21.52000 23134.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0420 746774 3420.000 LF | 9.00000 30780.00] 8.50000 29070.00| 8.71000 29788.20
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0430 746850 26.000 EACH | 758.62000 19724.12| 700.00000 18200.00 | 691.85000 17988.10
POLE BASE, TYPE 4 | | |
0440 748015 9683.000 SF | 4.00000 38732.00] 2.15000 20818.45| 2.10000 20334.30
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0450 748019 121565.000 LF | 0.19000 23097.35] 0.18000 21881.70] 0.16000 19450.40
TEMPORARY MARKINGS, PAINT, 4" | | |
0460 748026 19120.000 SF | 1.25000 23900.00| 0.52000 9942.40 | 0.51000 9751.20
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0470 748027 210.000 LF | 2.20000 462.00| 2.00000 420.00] 1.84000 386.40
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0480 748502 221.000 EACH | 27.50000 6077.50| 26.50000 5856.50 | 27.93000 6172.53
RAISED/RECESSED PAVEMENT MARKER | | |
0490 748506 82501.000 LF | 0.36000 29700.36| 0.37000 30525.37] 0.36000 29700.36
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0500 750000 45.000 EACH | 274.84000 12367.80]| 200.00000 9000.00 | 50.00000 2250.00
ADJUST WATER VALVE BOXES | | |
0510 758000 205.000 SY | 26.00000 5330.00| 20.00000 4100.00| 9.73000 1994.65
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0520 760507 118950.000 SYIN | 0.92000 109434.00] 0.30000 35685.00] 0.63000 74938.50
PROFILE MILLING, HOT-MIX | | |
0530 761001 4846.000 SY | 11.00000 53306.00| 4.00000 19384.00| 1.00000 4846.00
BUTT JOINTS, HOT MIX | | |
0540 762001 5270.000 LF | 1.82000 9591.40| 0.25000 1317.50] 0.50000 2635.00
SAW CUTTING, HOT MIX | | |
0550 762002 1378.000 LF | 4.04000 5567.12| 3.00000 4134.00| 2.50000 3445.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0560 763000 LUMP | 67120.00000 67120.00| 27000.00000 27000.00| 102000.00000 102000.00
| | |



CONTRACT TITLE : PAVEMENT & REHABILITATION,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
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PAGE

02/12/10
001 -5

CALL ORDER : 001 CONTRACT ID 30-063-01.01 COUNTIES : SUSSEX
LETTING DATE : 01/12/10 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0570 763500 LUMP | 67120.00000 67120.00 | 49500.00000 49500.00 | 72000.00000 72000.00
MAINTENANCE OF TRAFFIC | | |
0580 763505 750.000 HOUR | 75.00000 56250.00] 75.00000 56250.00] 75.00000 56250.00
TRAFFIC OFFICERS | | |
0590 763621 LUMP | 10350.00000 10350.00| 4500.00000 4500.00] 21114.11000 21114.11
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 2,371,698.26] $ 1,992,263.50] $ 2,064,444.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,371,698.26] $ 1,992,263.50] $ 2,064,444.00

DBE GOALS

5

5 % |

5

o
©




CONTRACT TITLE : PAVEMENT & REHABILITATION,

DELAWARE DEPARTMENT OF TRANSPORTATION
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FINAL

SOUTH II-I, 2010

DATE
PAGE

02/12/10
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PATCHING P.C.C. PAVEMENT, 6' TO 15",

CALL ORDER : 001 CONTRACT ID 30-063-01.01 COUNTIES : SUSSEX
LETTING DATE : 01/12/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 208000 3.000 cCY | 25.00000 75.00 | 101.00000 303.00]| 65.00000 195.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0020 210000 3.000 cCY | 20.00000 60.00]| 39.00000 117.00] 45.00000 135.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0030 211002 120.000 LF | 5.00000 600.00| 1.56000 187.20] 8.50000 1020.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0040 212001 4.000 CY | 25.00000 100.00] 24.68000 98.72| 55.00000 220.00
UNDERCUT EXCAVATION, PATCHING | | |
0050 302005 124.000 TON | 32.50000 4030.00| 45.76000 5674.24| 62.50000 7750.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0060 401645 5607.000 TON | 71.00000 398097.00] 61.93000 347241.51 70.00000 392490.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0070 401665 3.000 TON | 200.00000 600.00| 165.45000 496.35] 200.00000 600.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0080 401667 200.000 TON | 86.50000 17300.00| 69.72000 13944.00| 66.50000 13300.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0090 401696 980.000 TON | 11.00000 10780.00 | 24.95000 24451.00| 14.40000 14112.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0100 401711 7440.000 TON | 81.70000 607848.00| 69.36000 516038.40| 79.25000 589620.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0110 402000 40.000 TON | 86.50000 3460.00 | 89.50000 3580.00| 130.00000 5200.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0120 406001 3200.000 SYIN | 1.90000 6080.00 | 1.82000 5824.00 | 2.15000 6880.00
HOT-MIX PATCHING | | |
0130 503001 144.000 SY | 160.00000 23040.00| 185.12000 26657.28]| 140.00000 20160.00
| | |
| | |

TYPE A
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DELAWARE DEPARTMENT OF TRANSPORTATION
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DATE
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CALL ORDER : 001 CONTRACT ID 30-063-01.01 COUNTIES : SUSSEX
LETTING DATE : 01/12/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 503006 288.000 EACH | 24.00000 6912.00 | 20.64000 5944 .32 | 17.15000 4939.20
DOWEL BARS | | |
0150 503503 850.000 SYIN | 5.65000 4802.50 | 5.65000 4802.50 | 5.65000 4802.50
PATCHING CONCRETE | | |
0160 701022 223.000 LF | 26.25000 5853.75]| 29.12000 6493.76 | 20.00000 4460.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0170 705001 1024.000 SF | 4.80000 4915.20 | 5.60000 5734.40 | 7.25000 7424.00
P.C.C. SIDEWALK, 4" | | |
0180 705002 441.000 SF | 5.75000 2535.75]| 7.82000 3448.62 | 8.75000 3858.75
P.C.C. SIDEWALK, 6" | | |
0190 705520 1420.000 SF | 30.50000 43310.00| 22.88000 32489.60| 35.00000 49700.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0200 705525 6660.000 SF | 10.00000 66600.00 | 16.75000 111555.00] 14.15000 94239.00
CURB RAMP, TYPE 1 | | |
0210 705526 11400.000 SF | 10.00000 114000.00] 15.86000 180804.00] 13.50000 153900.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0220 705527 780.000 SF | 10.00000 7800.00 | 16.52000 12885.60 | 40.00000 31200.00
CURB RAMP, TYPE 5 | | |
0230 708500 19.000 EACH | 180.00000 3420.00| 275.00000 5225.00 | 195.00000 3705.00
REPLACING CATCH BASIN GRATES | | |
0240 708504 19.000 EACH | 195.00000 3705.00 | 285.00000 5415.00 | 200.00000 3800.00
REPLACING CATCH BASIN FRAMES | | |
0250 710001 92.000 EACH | 535.00000 49220.00 | 697.00000 64124.00 | 1220.00000 112240.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0260 710002 80.000 EACH | 255.00000 20400.00| 767.00000 61360.00| 875.00000 70000.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0270 720050 20.000 LF | 18.00000 360.00| 26.00000 520.00 | 27.00000 540.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0280 720573 800.000 LF | 12.50000 10000.00| 8.26000 6608.00 | 8.50000 6800.00
ADJUSTING GUARDRAIL HEIGHT | | |
0290 720585 2.000 EACH | 2350.00000 4700.00 | 2704.00000 5408.00 | 2765.00000 5530.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0300 732508 329.000 TON | 27.00000 8883.00 | 30.00000 9870.00 | 27.65000 9096.85
| | |

TOPSOIL, MODIFIED
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CALL ORDER : 001 CONTRACT ID 30-063-01.01 COUNTIES : SUSSEX
LETTING DATE : 01/12/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0310 734013 3953.000 SY | 0.60000 2371.80] 0.44000 1739.32] 0.55000 2174.15
PERMANENT GRASS SEEDING, DRY GROUND | |
0320 735534 3953.000 sSY | 0.75000 2964.75| 0.60000 2371.80] 1.35000 5336.55
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0330 742502 4494.000 HOUR | 32.97000 148167.18| 32.97000 148167.18| 32.97000 148167.18
FLAGGER, SUSSEX COUNTY, STATE | | |
0340 742516 685.000 HOUR | 47.81000 32749.85] 47.81000 32749.85] 47.81000 32749.85
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0350 743003 62.000 EADY | 15.00000 930.00] 15.52000 962.24 28.85000 1788.70
ARROWPANELS, TYPE C | | |
0360 743514 63.000 EADY | 55.00000 3465.00] 65.85000 4148.55] 58.00000 3654.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0370 743537 83.000 EADY | 100.00000 8300.00] 151.00000 12533.00| 100.00000 8300.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0380 744505 1.000 EACH | 500.00000 500.00| 457.60000 457.60| 470.00000 470.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0390 744520 19.000 EACH | 850.00000 16150.00| 801.00000 15219.00| 820.00000 15580.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0400 745527 1075.000 LF | 11.00000 11825.00| 10.40000 11180.00| 10.65000 11448.75
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0410 745542 1075.000 LF | 22.00000 23650.00] 20.80000 22360.00] 21.25000 22843.75
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0420 746774 3420.000 LF | 9.00000 30780.00] 8.48000 29001.60] 9.00000 30780.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0430 746850 26.000 EACH | 745.00000 19370.00| 697.00000 18122.00| 715.00000 18590.00
POLE BASE, TYPE 4 | | |
0440 748015 9683.000 SF | 2.25000 21786.75] 2.13000 20624.79| 3.20000 30985.60
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0450 748019 121565.000 LF | 0.18000 21881.70] 0.17000 20666.05] 0.20000 24313.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0460 748026 19120.000 SF | 0.55000 10516.00| 0.52000 9942.40| 1.00000 19120.00
| | |

TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND



CONTRACT TITLE : PAVEMENT & REHABILITATION,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
SOUTH II-I,

2010

DATE
PAGE

02/12/10
001 -9

CALL ORDER : 001 CONTRACT ID 30-063-01.01 COUNTIES : SUSSEX
LETTING DATE : 01/12/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0470 748027 210.000 LF | 2.00000 420.00] 1.87000 392.70]| 2.75000 577.50
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0480 748502 221.000 EACH | 28.00000 6188.00 | 26.26000 5803.46 | 29.75000 6574.75
RAISED/RECESSED PAVEMENT MARKER | | |
0490 748506 82501.000 LF | 0.40000 33000.40| 0.36000 29700.36| 0.35000 28875.35
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0500 750000 45.000 EACH | 195.00000 8775.00 | 245.00000 11025.00| 255.00000 11475.00
ADJUST WATER VALVE BOXES | | |
0510 758000 205.000 SY | 12.00000 2460.00 | 24.28000 4977.40| 26.00000 5330.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0520 760507 118950.000 SYIN | 0.95000 113002.50] 0.11000 13084.50] 0.50000 59475.00
PROFILE MILLING, HOT-MIX | | |
0530 761001 4846.000 SY | 5.00000 24230.00| 8.98000 43517.08]| 9.35000 45310.10
BUTT JOINTS, HOT MIX | | |
0540 762001 5270.000 LF | 1.70000 8959.00 | 1.60000 8432.00| 1.35000 7114.50
SAW CUTTING, HOT MIX | | |
0550 762002 1378.000 LF | 6.00000 8268.00 | 3.14000 4326.92| 5.25000 7234.50
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0560 763000 LUMP | 42500.00000 42500.00 | 51007.00000 51007.00| 60749.75000 60749.75
INITIAL EXPENSE | |
0570 763500 LUMP | 44200.00000 44200.00| 110023.00000 110023.00] 70055.00000 70055.00
MAINTENANCE OF TRAFFIC | | |
0580 763505 750.000 HOUR | 75.00000 56250.00| 75.00000 56250.00| 75.00000 56250.00
TRAFFIC OFFICERS | |
0590 763621 LUMP | 2500.00000 2500.00 | 10335.00000 10335.00]| 16000.00000 16000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 2,135,648.13] $ 2,166,420.30] $ 2,369,240.28
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,135,648.13] $ 2,166,420.30] $ 2,369,240.28
DBE GOALS | 5 S| 5 S| 5 S




